



UNIDADE DE GESTÃO DE PROJECTOS ESPECIAIS

Av. China, Edif. Tribunal Constitucional, 3º andar
CP: 145, Chã-d'Areia, Cidade da Praia, Cabo Verde
Telefones: (+238) 261 75 84 / 261 61 98

www.governo.cv

Notification of Contracts Award

COUNTRY: CABO VERDE

PROJECT: STATE OWNED ENTERPRISES RELATED FISCAL MANAGEMENT PROJECT

PROJECT ID N°: P163015

Credit No.: 6251-CV

Client: Ministério das Finanças/Unidade de Gestão de Projetos Especiais (UGPE)

Address: Av. China, Edifício Tribunal Constitucional, 3º andar CP: 145, Chã d'Areia, Cidade da Praia, Cabo Verde

Awarded Firm: ERNST AND YOUNG SA

Address of the firm: Avenida da República, 90-3º, 1649-024 Lisboa, Portugal

Reference number and name of contract: CONTRACT N° 004/ UGPE/SOEP/ 2019 - Technical support to define the privatization strategy and advise during the transaction process/negotiations - EMPROFAC - Empresa Nacional de Produtos Farmacêuticos, SA and INPHARMA - Industria Farmacêutica SA.

Contract signature date: August 28 2019

Method of Procurement/Selection: – Consultant Qualification-based Selection (CQS)

Price: USD: 278.376,00

Duration: until April 30 2019

Summary scope of contract: is to assist the Government team on the definition of the best privatization model for EMPROFAC. Also to analyze the options considering its shares on INPHARMA, and the impacts of each scenario given the industry's growth outlook internally and externally and considering all the main aspects of the sector as accessibility, quality and safety. In addition, the consulting firm is expected work closely with the Government representatives, to providing advisory support during the entire process, from the analyses of the scenarios, all this



Ministério
das Finanças

Unidade de Gestão
de Projectos Especiais

UNIDADE DE GESTÃO DE PROJECTOS ESPECIAIS

Av. China, Edif. Tribunal Constitucional, 3º andar
CP: 145, Chã-d'Areia, Cidade da Praia, Cabo Verde
Telefones: (+238) 261 75 84 / 261 61 98

www.governo.cv

implications proposing mitigation measures, recommendation of the best model, its implementation, preparation of tender documents, evaluations, negotiation, preparation of the draft contract, till the conclusion of the implementation of the approved model.

