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CONTRACT REF.? N.° 18_GPENAPOR_2022

Mixed Contract for Supply/Provision of Docking Services
Praia Maria Tugboat
(Workshop overhaul of 2 x US205-CP Propelier hubs)

Mindelo

- 830 Vicente Island -

ENAPOR - National Port Administration Company

AND

GEBR. PAPROTTKA GMBH HAMBURG
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Between;

ENAPOR - NATIONAL PORT ADMINISTRATION COMPANY, S.A,,

sited at Avenida Marginal, City of Mindelo, San Vicente Island, P. O. box 82, Holder of the
Share Capital of 1,200,000,000$00 (one billion and two hundred million Cape Verdean
Escudos) fully paid up by the values of the company’s patrimony, Taxpayer n°. 200487264,
registered at the Commercial Registry Office of the 1st Class Region of San Vicente under
n°, 1168, legitimately represented in this act by Mr. Alcidio Nascimento Lopes, married,
bearer of ID Card n°. 219163, issued by the Civil and Criminal Identification Registry of San
Vicente, holder of tax payer n°® 121916391; and by Mr. Ireneu Rosa de Azevedo Camacho,
single, bearer of ID Card n°. 129344, issued by the Civil Identification and Criminal Registry
of San Vicente, holder of tax payer n° 165280263, acting as the Chairperson of the Board
of Directors and Administrator respectively in the use of the statutory powers, with powers
lo oblige

- hereinafter referred to as “Customer” -
AND
GEBR. PAPROTTKA GMBH HAMBURG, headquartered at Gosslers Park 24, City of
Hamburg, P.O. Box n°. 770 D-22567 Hamburg, which is fully paid for by the values of its
assets, taxpayer n° DE263554998, herein legitimately represented in this act by
Mr.Alexander Paprottka, holder of ID Card n°. L1ITCRWX2M, tax id number 45613007827,

as Chairman of the Board of Directcrs, with powers to oblige,

- hereinafter referred to as “Contractor” —
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This Mixed Contract for Supply/Provision of Docking Services Praia Maria Tugboat,
Workshop overhaul of 2 x US205-CP Propeller hubs and is duly signed in good faith
and free will by the above-identified Grantors, according to the statutory power given

upon them in their respective qualities, and shall be governed by the following clauses:

Clause One
(Object)

. The purpose of this contract is the Workshop overhaul of 2 x US205-CP Propeller hubs,
of the Tugboat Praia Maria, IMO 9784817, within the scope of the docking process for
Special Inspection of the said Tugboat, in accordance with the following:

1.1. Supply of accessories for Workshep overhaul of 2 x US205-CP Propeller hubs in
accordance with the proposal submitted with the reference Offer N° 8022/22-4,
dated February 02, 2022;

1.2. Provision of technical assistance services in accordance with the proposal

submitted with the reference Service Offer N° 8022/22-4 dated February 02,
2022:

. This contract is composed of its respective clauses and its annexes, which include the

following elements:

2.1. clarifications and corrections to the documents of the procedure;
2.2. the Specifications;

2.3. the Tender Program;

2.4. the awarded proposal; and

2.5. the ciarifications on the awarded bid, provided by the Contractor.
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Clause Two
{Conftract Price)

1. The global contractual price, identified in paragraph 1.1 and 1.2 of the previous
clause, is €81.535,00 (eighty one Thousand and five hundred thirty-five euros)
according to Offer N° 8022/22-4, dated February 02, 2022;

2 The final price is the result of application of unit prices to the quantities of work

actually performed.

Clause Three

(Payment)
EUR 18.000,00 downpayment on order placement;
EUR 18.000,00 payment on receipt of parts in workshop;
EUR 18.000,00 against receipt of service report;
EUR 18.000,00 when goods are packed and ready for pickup at workshop against
packing list;
Balance amount against final invoice payable within 30 days after receipt of invoice.
In case of disagreement with the amounts indicated in the invoice, the Customer, shall
communicate this fact to the Contractor in writing and within 24 (twenty-four) hours after
receipt of the respective invoice, being the Contractor to provide the necessary
clarifications or to issue a new corrected invoice.
Non-payment of the disputed amount does not earn default interest or justify the
suspension of the supply of goods by the Contractor, nevertheless, the Customer must
pay the uncontested amount.

Customer reserves the right, without prejudice to the right to penalties and
compensation under the general terms of the legislation in force, {o suspend the
payment above referred to, whenever the Contractor is not complying with its

contractual obligations.
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Clause Four
(Scope Of Work)

. Contractor agrees to provide overhaul of 2 x US205-CP Propeller hubs as
per Service Offer N° 8022/22-4, dated February 02, 2022.

. Machining and welding of parts {unless otherwise stated in scope of supply).
Any machining and/or welding works on propeller blades and hubs, not
specified in Scope of Supply) will be invoiced separately according to valid

rates and Terms & Conditions. Any service not included in the Scope of Work.

Clause Five
{Contractor Responsibilities)

. The Contractor shall guarantee the supply of genuine accessories from

the manufacturer.

. The supply of defective accessories or those that do not correspond to the
real needs shall be the Contractor responsibility, in which case the costs
regarding the correct replacement of the accessories shall be carried out at
its expense;

. The Contractor undertakes to perform the services object of this contract,
with zeal and professionalism in strict compliance with the rules that regulate
the nature of its area of intervention;

. In the event of non-compliance with the supply of goods and the provision of

services subject to this contract, the Contractor will respond to the Customer
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under the general terms the legislation in force;

Clause Six
{(Force Majeure - Delays and Interruption Of The
Work)

Neither Party will be liable for any delay or failure to perform its obligations under the
Order if the delay or failure results from an event of Force Majeure. Force Majeure means
an event that was not foreseeable by the affected Party at the time of execution of the
Order, is unavoidable and outside the reasonable control of the affected Party, provided
that it cannot overcome such event despite all reasonable efforts, including without
limitation fire, earthquake, flood, storm, strikes and other labour interruption or
disturbances, riot, war, transportation damage or delay, abour or material shortages, acts
of public authority, or delays or interference of Customer or site owner. The affected Party
must provide notice to the other Party within 5 days from occurrence of the Force Majeure
event. Should the suspension exceed 6 month(s) either Party shall be entitled to
terminate the Order by notice in writing to the other Party without prejudice to the rights
of either Party accrued up to the date of termination. If a Force Majeure event or other
delay that Contractor is not responsible for exceed thirty days Contractor may terminate
the Order forthwith by written notice without liability. Each Party shall use reasonable

efforts to minimize the effects of such Force Majeure event.
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Clause Seven
(Contractor Liability For Defects (Warranty)

1. The following warranties of Kongsberg maritime apply:

Description of Warranty Standard Period
New Parts 12 moenths from date of
delivery

Repair or servicing of Kongsberg Maritime supplied part | 12 months from date of
at Kongsberg Maritime Service Centre to Kongsberg supply of Services
Maritime Specification . ; o

2. Any warranties given by Kongsberg Maritime under any relevant Binding Order shall

immediately become void if:

(i) any part or component not supplied or not approved by Kongsberg Maritime has

been installed on any Kongsberg Maritime supplied part, and/or;

(i) any instaliation, repair and / or maintenance work is carried out on any Kongsberg
Maritime supplied part without being in accordance with the instructions, guidelines or

specifications of Kongsberg Maritime,

3. any Kongsberg Maritime shall have no obligation or liability with respect to such

supplied Part under any relevant Binding Order or otherwise.

4. Contractor warrants to Customer that the Work will be performed in a competent,
diligent mannar and in accordance with generally accepted standards for such

services.

Clause Eight
(Sole Remedy)

To the extent permitted by law Contractor's sole obligation and Customer’s sole

remedy if the Work is nonconforming is limited to the re-performance by Contractor of
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such work at Contractor's cost. Customer shall at his own expense arrange for any

dismantling and reassembly of equipment other than the parts or equipment
concerned, to the extent that this is necessary to remedy the defect. This clause sets
forth the exclusive remedies for claims based upon nonconformity of the Work
performed, whether the claim is in contract, warranty, tort (including active or passive
negligence) or otherwise. This exclusive remedy shall not be deemed to have failed its
essential purpose so long as Contractor is willing and able to reperform nonconforming
Work within a reasonable time after Customer demonstrates that nonconformance
exists.
Clause Nine

{Jurisdiction)

For any litigation related to the contract, namely regarding its validity,
interpretation or application, the District Court of Sao Vicente will have
jurisdiction.

Clause Ten

(Applicable legislation}

In everything that is not expressly foreseen in this contract, the dispositions
contained in the Public Conftracting Code, the Legal Regime of
Administrative Contracts, and subsidiarily if necessary, any legislation

within the Cape Verdean legal system will be applied.

The Parties hereby declare that they accept this Agreement with all its

clauses, terms, conditions and obligations, of which they are fully aware and

to which they are bound.

This Agreemeant, consisting of 09 (nine) pages, is made in 2 (Two) copies, one for
each of the parties, being the identified Annexes an integral part of it, all of them duly
signed by the parties.

Written in the City of Mindelo, on the 19 (nineteen) of April of the year of two
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thousand and twenty-two.
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/ﬁ' o Nascimento Lopes ‘ Ireneu Rosa de Azevedo Camacho
Chairman of the Administration Board ~ Verde Executive Administrator

Contractor
‘&?GMBH HAMBURG
“PAPROTYKA GMBH

General Dircuun
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